
 

 

Organic Materials Management Facility 
Feasibility Study 
Request for Proposals  

1.  Project Overview and Background 

Project Overview: 

Park City Community Foundation (herein referred to as PCCF or the Community Foundation), 
Summit County, and Park City Municipal Corporation (herein referred to as PCMC) are seeking 
a qualified consultant to study the feasibility of an organic materials management facility (or 
facilities) within Summit County, Utah. The study will identify and recommend different types of 
organic materials management technologies that best fit the feedstock and tonnage of organic 
material in Summit County, outline site requirements for developing and operating a facility, and 
evaluate the economic feasibility of Summit County developing and operating a facility. 

 

Background: 

To date, PCCF, Summit County, and PCMC have been partnering on food waste diversion from 
the Summit County landfill since January 2024. Diverting food waste and organic materials from 
the landfill is a key strategy for supporting the community’s goal to extend the life of the landfill 
by 10 years, from the current projection of 2053 to 2063, or beyond, as well as the Community 
Foundation’s goal of zero food waste to landfill by 2030. A significant portion of waste generated 
in Summit County and sent to the landfill currently is organic waste, including food waste, green 
waste from yards, and other woody waste.  

Waste Characterization studies were conducted on a County-wide level in 2019 and on a City 
level in 2021. Those reports can be found below.  

 

Summit County 2019 Waste & Recycling Composition Study 

Park City Municipal 2021 Waste Characterization Study 

 

Additionally, Summit County Council just adopted the Saving our Space: Plan 2063, focused on 
increasing waste diversion across the County, including a focus on organic materials. That plan 
can be found below. 

 

Summit County Save our Space: Plan 2063 

 

The goal of evaluating the feasibility of developing and operating an organic materials 
management facility is to understand if, by having a local facility for processing this material, 
organics can be meaningfully diverted from the landfill in a way that is economically sustainable 
for Summit County’s solid waste program. PCCF has partnered with Momentum Recycling to 
help divert food waste from the landfill for Summit County residents that have opted into 
curbside collection program. Additionally, about 60 local businesses currently participate in food 
waste collection through Momentum Recycling. The food waste collected through these existing 

https://www.summitcountyutah.gov/DocumentCenter/View/27533/Summit-County-2019-Waste-Characterization-Study?bidId=
https://drive.google.com/file/d/14UT9r7sSGMzYE4YdSqCTAOFw5Zv-lXeg/view
https://granicus-aasmp-peak-files.s3.amazonaws.com/uploads/attachment/pdf/4380730/Plan_2063_Final.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Credential=AKIATHOFOHMMEOCNXD2W%2F20260924%2Fus-east-1%2Fs3%2Faws4_request&X-Amz-Date=20260924T165507Z&X-Amz-Expires=3600&X-Amz-SignedHeaders=host&X-Amz-Signature=c39ba11553bfa54b89a414e89c965aa487553cfdaf60220f00b0a67dfff9016d


 

 

programs currently goes to Wasatch Resource Recovery in North Salt Lake. Hauling to 
Wasatch Resource Recovery limits the organic waste collection in a few ways: The hauling 
route is long and costly, and the facility can only accept food waste and no other organic 
materials. Additionally, stakeholders assume that there is still a significant amount of organic 
waste ending up in Summit County’s Three Mile Canyon landfill that could be more easily 
captured through diversion programs if a local facility for processing these materials was 
available. 

A successful proposal will demonstrate the bidder’s ability to evaluate the economic, logistical, 
and physical site feasibility of Summit County developing one or more facilities to process 
organic materials. 

 

2.  Project Goals 

Outlined below are the main phases of the feasibility study as envisioned by the Community 
Foundation, Summit County, and PCMC. It is assumed that the feasibility study will move 
through these phases in sequential order. Bidders are expected to demonstrate their ability to 
complete these phases in the proposal and are encouraged to suggest modification(s) to these 
stages based on their expertise and experience completing similar studies for other clients. Item 
number five should be considered the final deliverable for the project. 

1. Confirm and get familiar with available feedstock. 

This phase involves evaluating available feedstock through sources like waste 
characterization studies, landfill data, stakeholder interviews, and more. A full feedstock 
analysis may not be required based on existing information available. If existing information 
is insufficient, this phase may require a complete feedstock analysis prior to moving to 
phase 2. There is currently a separate feasibility study occurring in the community that is 
looking at larger woody debris and biosolids that includes a feedstock analysis (this 
feasibility study is funded by a Climate Smart Communities Initiative grant to Circular Spring 
and PCMC). Findings from this other project may be used in this feasibility study as part of 
the feedstock analysis.   

2. Identify various facility types for available organic feedstock in Summit County. 

This phase includes identifying various technology types for diverting organic materials from 
the landfill. Technologies could include but are not limited to: sorting machines, digesters, 
compost piles, etc. These technologies should also be compatible with feedstock types and 
quantities that exist within Summit County waste today. An important outcome of this phase 
of the study will be to demonstrate how different technologies can work with existing 
diversion programs and potential feedstock should diversion programs expand. 

3. Evaluate the economics of developing a facility based on the best fit processing 
technologies or methods. 

This phase includes looking at the economics of developing and operating a facility, 
including upfront and long-term revenue and expenses, and taking into account current and 
potential future feedstock given the possibility of a growing community and expanded 
diversion capacity. Potential revenue streams could include but are not limited to: tipping 
fees from other counties organic waste, compost product sale from facility, etc. 

  



 

 

4. Identify and outline site requirements for each facility type. 

This phase of the study involves identifying the requirements for a site where such a facility 
could be developed and successfully operated. Site requirements may include, but are not 
limited to, taking into consideration water and power needs, total footprint, road and vehicle 
access, and more. Summit County has identified various sites that could work for an organic 
material diversion facility; evaluating those County-identified candidate sites against the 
outlined site requirements should be included, if budget allows, in the final deliverable. 

5. Provide a clear recommendation on facility type, processing capacity, revenue 
streams, and site requirements for organic material management facility (facilities) 
in Summit County, UT. 

This portion of the work should be the final product from the study, including a 
recommendation on facility (or facilities) type with a clear outline of site requirements for the 
type of technology to be implemented, including evaluation of these requirements against 
County-identified candidate sites, if budget allows. 

 

3.  Scope of Work: Activities and Deliverables 

Activities  

1. Host 3 to 5 meetings for key stakeholders, including PCCF, Summit County, and PCMC 

• Meetings envisioned to include: 

a. Stakeholder kick-off meeting 

b. 2 progress review meetings with stakeholders 

c. Climate Fund Steering Committee (PCCF) presentation to review 
progress 

d. Final stakeholder recommendation meeting and report 

2. Work in partnership with Summit County on feedstock and tonnage analysis, ensuring 
consideration of the feedstock analysis from the Climate Smart Communities Initiative 
Grant being worked on by PCMC. 

3. Conduct facility types and technology option assessment for organic material diversion.  

4. Evaluate the economics of developing and operating a facility 

5. Outline site and technology requirements for successful implementation (water, power, 
site size, etc.) 

6. Work in partnership with Summit County to evaluate County-identified candidate sites 
against the outlined site requirements, if budget allows.  

7. Conduct market and revenue analysis for processed organics, etc. 

8. Present final recommendation to Summit County Council. 

 

  



 

 

Deliverables  

1. Feasibility report of organic material management facility types for review by 
stakeholders to help narrow down options for in-depth study 

2. Technology and facility type comparison matrix 

3. Recommendation on technology/facility type(s), including site requirements for 
implementation 

4. Capacity and revenue model in an editable spreadsheet version 

5. Site suitability analysis of County-identified candidate sites (budget dependent) 

6. Final presentation including technology/facility type(s) recommendation and site 
recommendation  

4.  Approach  

• It is recommended that the consultant work closely with Summit County, PCCF, and 
PCMC to understand available and future feedstock so any recommendations for a 
facility are grounded and realistic. It is also recommended that the consultant consider 
how an organic management facility could scale up as organic waste diversion 
expands. Bidders are welcomed to suggest modifications to the sequencing or work 
streams outlined that would drive better outcomes for this study. 

5.  Timeline and Schedule 

September 28, 2026: RFP live, applications open 

October 23, 2026: Proposals due 

October 26 through November 6, 2026: Proposal review and potential interviews of consultants 

November 13, 2026: Consultant selection 

December 1, 2026: Project kick-off meeting 

March 1, 2027: Preliminary organic material management facility types presented to PCCF, 
Summit County and PCMC to consolidate options for further study 

June 1, 2027: Initial recommendation due with stakeholder review meeting 

September 1, 2027: Project complete, final recommendation due 

  



 

 

6.  Budget and Pricing 

The available budget for the feasibility study is anticipated to be in the range of $60,000 to 
$80,000. Bidders should propose a budget that is realistic for the work being requested. 

Budget should include a breakdown of costs by task, including any travel, subcontractors, 
reimbursables, etc. 

7.  Submittal Requirements:  

Proposals should include the following sections, in the order listed: 
 
1. Cover letter or proposal summary 

• No more than one page, signed by a representative authorized to bind the firm. 
 

2. Firm qualifications and a short history  

• Please include any relevant experience with organic materials management, 
composting, anaerobic digestion, or solid waste feasibility studies. 
 

3. Relevant experience 

• Descriptions of at least three similar projects (organics processing or diversion facility 
feasibility or siting studies), preferably for counties or communities of comparable size, 
with outcomes achieved. 
 

4. Project team and roles  

• Include the designated project manager, key-personnel resumes (one page each), and 
any subcontractors and their roles. 
 

5. Approach and methodology 

• Include how the firm will conduct the feedstock and tonnage analysis in partnership with 
Summit County, assess facility and technology types, model processing capacity and 
revenue streams, and address how a facility could scale as diversion rates grow. 
Bidding parties should use this section to suggest modifications to the sequencing or 
work streams outlined in this RFP that would drive better outcomes for this study. 
 

6. Proposed schedule and work plan  

• Please align to the milestones in Section 5, recommended shifts to the milestones will 
be accepted as long as final report date remains September 1, 2027 or earlier. As 
experts in this work, please feel free to suggest modifications to the proposed schedule 
and work plan that will drive better outcomes for this study.  
 

7. Budget and pricing  

• In the format specified in Section 6, broken down by task 
 

8. References 

• Please include references from at least three comparable projects, with current contact 
information. 
 

  



 

 

9. Disclosures of any conflicts of interest 
 
Recommended page limit: 12 pages total, excluding resumes, references, and required forms. 

8.  Evaluation Criteria 

 
Proposals will be evaluated on the following criteria: 
 

• Approach and methodology  

• Relevant experience and firm qualifications 

• Budget and cost-effectiveness 

• Project team  

• References and past performance  
 
The evaluation committee may shortlist firms, conduct interviews during the October 26 through 
November 6, 2026 review window, and may request supplemental information before consultant 
selection on November 13, 2026. Contracting entity will be PCCF.  

9.  How to Submit 

 

Proposals should be emailed to Victoria Schlaepfer, victoria@parkcitycf.org by no later than end 
of day Friday, October 23, 2026. Proposal should be submitted in a pdf format, attached to the 
email. Please submit any questions on the RFP by October 12, 2026 via email to 
Victoria@parkcitycf.org. Questions will be answered no later than October 19, 2026.  

 

 

 

mailto:victoria@parkcitycf.org
mailto:Victoria@parkcitycf.org

